28/16

BRUHATH BANGALORE MAHANAGAR PALIKE

O/o Executive Engineer (Elect), Rajarajeshwari Nagar Zone, BEML Layout 3rd Stage, Bangalore-98

No: EE(Ele)/RRN/Work order/99/18-19 Date: 6/8/18

WORK ORDER

To,

M/S Kusuma Electricals Prop:
JAYARAM, No-2, 1st main
Saraswathipuram, Nandhini layout,
Bangalore-96

Sir,

Sub:- Intimation to start the work of **"Upgrading of Street Lighting system in wrd No 16"**

Ref:- 1) This office Tender Notification No:EE/RRN/ELE//TEND/12/17-18, Dtd:26/02/2018.

2) Bidder **M/s KUSUMA ELECTRICALS** signed contract Agreement in this office Dtd:. 6/8/18

Job Code:016-17-000012 **P.code:**P1517-Upgrading Street Lighting of Bangalore -Major Roads

****

By virtue of having executed the agreement and the same has been **"accepted"** by the undersigned and both are agreed to the rate of **-0.85% Below** the noted rates of Schedule-B based on the SR of KPWD (Elect.,) 2014-15/Approved Rates for the work of **"Upgrading of Street Lighting system in wrd No 16"** amounting to **Rs.99119.00 (Rupees Ninety Nine Thousand One Hundred and Nineteen Only**).

You are hereby instructed to start and complete the above work within the stipulated time under the directions of Engineer In- charge of the work.

The parameters/details of the work are as follows.

1	Amount of Estimate	:	Rs. 100000.00
2	Amount put to tender	:	Rs.99969.2
3	Accepted Tendered Amount (Including tender premium)	:	Rs.99119.00
4	Quoted/Accepted tender percentage	:	-0.85% Below
5	Date of Commencement of work	:	6/8/18
6	Date of completion of work	:	4/10/18

A copy of accepted schedule –B is enclosed herewith for your information & guidance.

Executive Engineer (Ele),
Bruhath Bangalore Mahanagar Palike,
Rajarajeshwari Nagar Zone.

Copy Submitted to:

1) Joint Commissioner, BBMP, Rajarajeshwari Nagar Zone for Kind Information.
2) Chief Engineer, BBMP, Rajarajeshwari Nagar Zone for Kind Information.
3) Assistant Controller (Finance), BBMP, Rajarajeshwari Nagar Zone for Kind Information.
4) AEE (Elect) ,Rajarajeshwari Nagar Zone, along with the schedule-B, for further Action.
5) Office Copy.

For KUSUMA ELECTRICALS